
DE-SOL-0002555 
WIPP Solicitation 

 
 

F-i 

PART I – THE SCHEDULE 
 

SECTION F 
 

DELIVERIES OR PERFORMANCE 
 

 
Table of Content 

 
F.1 PERIOD OF PERFORMANCE ............................................................................ 1 
F.2 PRINCIPAL PLACE OF PERFORMANCE .......................................................... 1 
F.3 STOP-WORK ORDER (FAR 52.242-15) (AUG 1989)(ALTERNATE I) (APR 

1984) ................................................................................................................... 1 



DE-SOL-0002555 
WIPP Solicitation 

 
 

F-1

PART I – THE SCHEDULE 
 

SECTION F 
 

DELIVERIES OR PERFORMANCE 
 
 
F.1 PERIOD OF PERFORMANCE 
 
The base period of performance for this contract is from the date that the Contractor 
assumes full responsibility for the Performance Work Statement (PWS) through 
September 30, 2017 with an option to extend the term of this contract for a period of five 
(5) years.  The option will be exercised unilaterally in accordance with Section I, FAR 
52.217-9, “Option to Extend the Term of the Contract”. 
 
The transition period is 90 days from the written notice to proceed or as extended by the 
Contracting Officer.  If the transition period is extended, the Contracting Officer shall 
provide written notification of the date the Contractor assumes full responsibility for the 
PWS in accordance with the clause in Section H entitled “Transition Activities”.     

 
F.2 PRINCIPAL PLACE OF PERFORMANCE 
 
The work under this contract is to be carried out at a variety of locations, but the principal 
place of performance will be the Waste Isolation Pilot Plant site near Carlsbad, New 
Mexico. 

 
F.3 STOP-WORK ORDER (FAR 52.242-15) (AUG 1989)(ALTERNATE I) (APR 

1984) 
 
(a) The Contracting Officer may, at any time, by written order to the Contractor, 

require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of 90 days after the order is delivered to the Contractor, and 
for any further period to which the parties may agree.  The order shall be 
specifically identified as a stop-work order issued under this clause.  Upon 
receipt of the order, the Contractor shall immediately comply with its terms and 
take all reasonable steps to minimize incurring costs allocable to the work 
covered by the order during the period of work stoppage.  Within a period for 90 
days after a stop-work order is delivered to the Contractor, or within any 
extension of that period to which the parties shall have agreed, the Contracting 
Officer shall either-- 

 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the 

Termination Clause of the contract. 
 
(b) If a stop-work order issued under this clause is canceled or the period of the 

order or any extension thereof expires, the Contractor shall resume work.  The 
Contracting Officer shall make an equitable adjustment in the delivery schedule, 
the estimated cost, the fee, or a combination thereof and in any other terms of 
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the contract that may be affected, and the contract shall be modified, in writing, 
accordingly, if-- 

 
(1) The stop-work order results in an increase in the time required for, or 

in the Contractor's cost properly allocable to, the performance of any 
part of this contract; and 

 
(2) The Contractor asserts its right to the adjustment within 30 days after 

the end of the period of work stoppage; provided, that, if the 
Contracting Officer decides the facts justify the action, the Contracting 
Officer may receive and act upon a proposal submitted at any time 
before final payment under this contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the Government, the Contracting Officer shall 
allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 

 
(d) If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable adjustment 
or otherwise, reasonable costs resulting from the stop-work order. 

 
 
  


